
Guardian Environmental Services, 
Holy Trinity Cemetery Site Site ID#: A23M 
5401 Robert A venue, 
Lewiston, New York 14092- 2125 

Contract#: EP-S2-15-01 

Task Order No. 020 

STATEMENT OF WORK 
BACKGROUND: 

In a 1978 U.S. Department of Energy (U.S. DOE) aerial radiological survey, more than 15 
properties throughout the region were identified as having elevated levels of radiation above 
background. It is believed that, in the early 1960s, slag from the local Union Carbide facility 
was used as fill on the properties prior to paving. The slag contained sufficient quantities of 
uranium and thorium to be classified as a licensable radioactive source material. Based on the 
original survey and subsequent investigations, it is believed that the radioactive Union Carbide 
slag was deposited at the Holy Trinity Cemetery property. 

The Holy Trinity Cemetery site is bordered: to the north and east by Interstate 190; to the 
south by another cemetery; and to the west by Robert A venue and a residential area. The site 
consists of two areas of radionuclide contamination located at a cemetery of approximately 
31.5 acres in Lewiston, New York. The first area of contamination (Area 1) is about 2.8 acres 
(119,137 square feet). The area of observed contamination is located in the northernmost portion 
of the property and north of the only building at the site. This area is on a relatively flat and 
slightly elevated grassy field, as well as on existing roadbeds. The building south of the first 
contaminated area is utilized as a residence, a chapel and cemetery maintenance facility. The 
second area of contamination (Area 2) is a roadway located on the eastside of the property. This 
area is about 0.4 acres (15,845 square feet) in size. 

Analytical results obtained from New York State, USEPA Pre-Remedial Program and USEPA 
Removal Program assessments indicate that material comprising the earthen layer of the majority 
of this site property is contaminated with radionuclides significantly higher than at background 
conditions (i.e., greater than 2x background concentrations). 

The purpose of this Task Order is to eliminate the threat of: 
• Direct contact with the radioactive material via inhalation. 
• Off-Site migration of radioactive material via clothing, footwear, vehicle traffic. 
• Exposure to elevated gamma radiation located throughout the site. 

TASKS TO BE PERFORMED: 

The contractor shall furnish all necessary personnel, equipment and materials to perform the 
following: 

1. ERRS Project Manager (PM) and/or ERRS Response Manager (RM) to 
immediately contact the OSC to discuss the SOW, logistics, timelines, and 
establish an initial work assignment (i.e. daily/weekly work order) including 
tasking and hours for ERRS personnel. The OSC designated for this Task Order is 
Eric Daly. Mr. Daly can be reached at 908- 420- 1707. 



2. Provide a Site Specific HASP for the below listed site after the site walk to cover 
work specified in this task order, and identify any site specific health and safety 
protections and or training required for workers to execute this statement of work. 

3. Provide a Utility mark out for work areas as shown in the site map 
4. Arrange and provide for the clearing and removal of above ground vegetationto 

allow for fencing installations around work areas and allow future access for 
assessment activities ofwork areas. 

5. Provide materials and installation of 6 foot chain link fencing with 1-10 foot gate 
for access, all fencing to have 3 strands of non-barbed wire on top to restrict 
access. 

6. Provide assistance to EPA as directed by the OSC, to assist in sample collection. 
7. Containerize spent PPE and materials utilized in site assessment work and 

securely store these materials onsite. 
8. Coordinate with OSC to develop a plan for the excavation and T &D of 

contaminated material. 
9. Conduct all operations in accordance with applicable Federal and State safety 

standards. 
10. Additional technical direction will be provided by the OSC through daily work 

orders. 

EPA considers some of the planned activities in this SOW to be subject to Construction 
Wage Rate Requirements (formerly known as the Davis Bacon Act) wages. 
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Site Name: Holy Trinity Cemetery 
State: NY 

Task Order#: 0020 
Guardian Environmental Services CONTRACT EP-S2-15-01 Base Period Year 1 

RCMS# ITEM DESCRIPTION QUANTITY UNIT GUARDIAN UNIT PRICE GUARDIAN AMOUNT 
1-05 Response Manager 120 Hours $79.67 $9,560.40 
1-05 Response Manager 0 Hours $57.51 $0.00 
1-10 Foreman 0 Hours $53.10 $0.00 
1-10 Foreman 0 Hours $52.62 $0.00 
2-05 Equipment Operator 80 Hours $57.91 $4,632.80 
2-05 Equipment Operator 0 Hours $63.97 $0.00 
2-13 Field Cost Admin. 120 Hours $39.30 $4,716.00 
2-13 Field Cost Admin. 0 Hours $45.57 $0.00 
2-03 Clean-up Technician 160 Hours $37.00 $5,920.00 
2-03 Clean-up Technician 0 Hours $41.00 $0.00 
2-20 Truck Driver 0 Hours $47.93 $0.00 
2-20 Truck Driver 0 Hours $52.94 $0.00 
3-07 Chemical Technician 0 Hours $51.74 $0.00 
3-07 Chemical Technician 0 Hours $57.14 $0.00 
4-01 Chemist 0 Hours $62.37 $0.00 
4-01 Chemist 0 Hours $45.02 $0.00 
4-10 Engineer/Chemical 0 Hours $53.57 $0.00 
4-10 Engineer/Civil 0 Hours $53.57 $0.00 
4-15 Industrial Hygienist/Safety 10 Hours $59.85 $598.50 
4-15 Industrial Hygienist/Safety 0 Hours $43.20 $0.00 
4-30 T&D Coordinator 0 Hours $54.58 $0.00 
4-30 T&D Coordinator 0 Hours $39.40 $0.00 

PERSONNEL TOTAL $25,427.70 

01-140-010 Car-Passenger 0 Days $20.00 $0.00 
01-230-050 Truck-Pickup 1/2 Ton 21 Days $30.00 $630.00 
01-235-075 Truck-Pickup 4 WD 3/4 Ton 0 Days $30.00 $0.00 
01-340-015 Van-Passenger 21 Days $45.00 $945.00 
01-290-040 SUV 4WD 0 Days $45.00 $0.00 
02-160-001 Trailer-Storage/Box <10ft 0 Days $40.00 $0.00 
02-130-001 Trailer-ER-HAZMAT <18ft 0 Days $40.00 $0.00 
01-280-012 Truck-Stake/Flatbed 0 Days $55.00 $0.00 
03-250-060 Skid Steer-Loaders 6K<8K 0 Days $125.00 $0.00 
05-001-021 Meter/Monitor-Combo PID/FID 0 Days $1.00 $0.00 
05-015-010 Radio-Handheld 84 Days $1.00 $84.00 
07-300-005 Generator-5<10 KW 0 Days $35.00 $0.00 
07-300-010 Generator-10<15 KW 21 Days $65.00 $1,365.00 
07-630-025 Water Washer Pressure 0 Days $30.00 $0.00 
08-220-001 Pump-Submersible-1.5 in 0 Days $25.00 $0.00 
08-240-002 Pump-Trash/Siudge-2 in 0 Days $8.50 $0.00 

Equipment Total $3,024.00 

ODC Charges $87,628.72 
G&A Charge on ODCs $4,819.58 

ODC Total $92,448.30 

SUM OF ALL COSTS $120,900.00 


